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Alexandria

CONNECT TO EXISTING

STORM MANHOLE

INV:1035.08(W)

CONNECT TO EXISTING

STORM MANHOLE

INV:1035.46(NW)
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PROPOSED STORM

MANHOLE 1

RIM:1043.92

INV:1035.31

PROPOSED STORM

MANHOLE 2

RIM:1040.40

INV:1034.74

PROPOSED

CONCRETE APRON

INV:1034.50

APRON INV:1032.50
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134 LF - 24" RCP STORM

60 LF - 24" RCP STORM

96 LF - 24" RCP STORM

PROFILE "A" - 1"=30'

PROFILE "B" - 1"=30'

PROFILE "C" - 1"=30'

INFILTRATION BASIN

ELEV:1034.00
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CONNECT TO EXISTING

STORM MANHOLE

INV:1035.08(W)

PROPOSED STORM

MANHOLE 2

RIM:1040.40

INV:1034.74

PROPOSED STORM

MANHOLE 2

RIM:1040.40

INV:1034.74

PROPOSED STORM

MANHOLE 1

RIM:1043.92

INV:1035.31

CONNECT TO EXISTING

STORM MANHOLE

INV:1035.46(NW)

134 LF - 2
4" R

CP STORM @
 0.25%

228 LF - 24" RCP STORM @ 0.25%

60 LF - 24" RCP STORM @ 0.25%

96 LF - 24" RCP STORM @ 0.25%

96 LF - 24" RCP STORM

INV:1034.50

INV:1032.50

NOTES:

1. SAWCUT BITUMINOUS PAVEMENT AT PIPE CROSSINGS.  REMOVE AND REPLACE BITUMINOUS 

PAVEMENT AND SUBGRADE.  UTILITY CROSSINGS IN ROADWAYS MUST BE ABLE TO BE DRIVEN

ON AT THE END OF ANY GIVEN SHIFT.  BITUMINOUS PATCH MUST BE PLACED FOLLOWING DAY.

2. SAWCUT OR REMOVE CONCRETE SIDEWALKS AT NEAREST EXPANSION JOINTS AT PIPE 

CROSSINGS.  PROVIDE EXPANSION AND CONTRACTION JOINTS WHEN MATCHING INTO 

EXISTING CONCRETE.

3. INLET REPLACEMENTS SHALL BE THE SAME AS EXISTING INLETS.  REMOVE DEBRIS FROM 

CATCH BASINS AND CLEAN AREA AROUND INLETS

4. ORANGE CONSTRUCTION FENCE SHALL BE PROVIDED AROUND ENTIRE PERIMETER OF 

CONSTRUCTION AREA. SEE DETAIL 4, SHEET C1.0.  CONTRACTOR SHALL COORDINATE

ACCESS THROUGH CONSTRUCTION FENCE WITH DAILY CONSTRUCTION ACTIVITY.  ALL

ENTRANCES/ OPENINGS SHALL BE ENCLOSED AT THE END OF EACH WORKING DAY.

150 LF - 6"

PERFORATED PVC

W/ FILTER SOCK

REMOVE EXISTING 6" CLAY

STORM LINE AND REPLACE

WITH  80 LF - 15" RCP

REMOVE AND REPLACE

CATCH BASIN

RIM: 1040.76

INV: 1037.46

(FIELD VERIFY DEPTH AND

CONNECT TO EXISTING

STORM SEWER)

FIELD VERIFY DEPTH

AND MATCH EXISTING

INVERT ELEVATION

0 30' 60'

INSTALL NEW

CASTING AND GRATE

INSTALL NEW

CASTING AND GRATE

INSTALL NEW

CASTING AND GRATE

INSTALL NEW

CASTING AND GRATE

5. PROVIDE SILT FENCE PERIMETER CONTROL AROUND CONSTRUCTION AREA,

AND ALL STOCKPILES.

6. ALL OPEN TRENCHES SHALL BE BACKFILLED AT THE END OF EACH WORKING

DAY.  NO OPEN TRENCHES ALLOWED OVERNIGHT.

7. ALL EXCESS SOILS SHALL BE REMOVED FROM SITE.  COORDINATE WITH V.A.

FOR LOCATION OF REMOVED SOILS.

8. SALVAGE AND REPLACE EXISTING TOPSOIL.  SCREEN PRIOR TO PLACEMENT

AND FERTILIZE UPON STABILIZATION.

9. CONTRACTOR SHALL FIELD VERIFY LOCATION AND ELEVATION OF ALL 

UNDERGROUND EXISTING UTILITIES PRIOR TO CONSTRUCTION.

ORANGE

CONSTRUCTION

FENCE

ORANGE

CONSTRUCTION

FENCE

ORANGE

CONSTRUCTION

FENCE

ORANGE

CONSTRUCTION

FENCE

ORANGE

CONSTRUCTION

FENCE

REMOVE AND

REPLACE CONCRETE

SIDEWALK

INV:1034.50

6" PERFORATED PVC, ELEV: 1032.50

INFILTRATION BOTTOM ELEV:1030.50

40'


